
 AWARD DATA 
 Orders May Be Placed Through 9/30/2004 
 
 
Road Decommissioning, Indefinite-Delivery, Indefinite-Quanitity  
 
Ordering Agencies: 
 Bureau of Land Management - Eugene and Salem Districts, USDA Forest Service - Willamette 
 and Siuslaw National Forests 
 
BLM Contract No:   
 HAC013K00 
 
Contractor:  
 Gault Excavating, 24919 Paradise Dr., Junction City, OR 97448 
 
BLM contact:   
 Yuri Yoshida, Contracting Officer, 503-808-6229 
 
Contractor contact:   
 David Gault, Phone: 541-935-6102, FAX: 541-935-7683 
 
For Section C; Illustrations, Section I - Service Clauses, Section J; Classification and Wages of 
Government Employees, Wage Determination, Vicinity Maps, or Drawings, contact:  Lorrie Gleghorn 
at 503-808-6230 
 
All modifications have been incorporated into the contract. 
 

 



REVISED 8/29/02 
Modification 3 
Contract No. HAC013K00 

SECTION B - SCHEDULE OF ITEMS  
 
This is a three-year indefinite-delivery, indefinite-quantity contract for road decommissioning 
services.  Offers shall be submitted for the treatment types listed below.  These prices will be used 
to determine the price of each task order by multiplying by the actual quantities ordered as each 
task order is placed.  Offerors shall enter a unit price for each item of treatment type.  Contracting 
Officers from the USDA Forest Service are hereby authorized to issue task/delivery orders against 
this contract. 
 
Sub-                  Est        Unit       Total 
item              Description Qty Unit       Price     Amount 
 

REVISED 8/29/02 
Modification 3 

Year 3 - October 1, 2003 through September 30, 2004 
 
Sub-                  Est        Unit       Total 
item              Description Qty Unit       Price     Amount 
 
A Storm Proofing by the Placement of 

Water Bars, and Berm Barricades 12 MI $_975.00 $11,700.00 
 
B Road Closure by placement of Berm 

Barricades only 40 EA $_210.00 $  8,400.00 
 
C Culvert Removal / Disposal of  

culverts up to and including 26 inches in 33 EA $_225.00 $  7,425.00 
 diameter 

 
D Culvert Removal / Disposal of  

culverts greater than 26 inches in  
diameter and not to exceed 42 inches 12 EA $_500.00 $  6,000.00 

 
║D1 Culvert Removal / Disposal of  

culverts greater than 42 inches in  
diameter and not to exceed 70 inches.   5 EA $1,000.00 $  5,000.00     

 
E Removal of fill greater than 6 feet, 

but less than 15 feet above culverts 10 EA $__550.00 $  5,500.00 
 
F Seeding and Straw Mulching 

for Culvert Removal sites 13 EA $__165.00 $  2,145.00 
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Section B - (continued) 
 
G Road decommissioning by surface 

ripping, water barring and placement 
of berm barricades 20 MI $1,010.00 $20,200.00 

 
H Road Ripping with an Excavator 5,500 FT $_ __1.00 $_5,500.00 
 
I End Haul of Waste Material 20 HR $__55.00_ $11,000.00 
 

                                             TOTAL AMOUNT - SUBITEMS A-I 
                                                                 (All or None)   $82,870.00  

 
EA = Each; MI = Mile 
 
PERFORMANCE TIME:  To be identified on each task order.  Items may run concurrently. 
 
EVALUATION FOR AWARD:  For evaluation purposes only, award will based on the total of 
the base year plus the two additional years.  Award will be made in accordance with Section L, 
Instructions, Conditions and Notices to Offeror, Provision 52.214-10, Contract Award - Sealed 
Bidding 
 
ISSUANCE OF TASK ORDERS:  All work will be ordered by task order through September 30, 
2004.  Task orders may be issued by a Contracting Officer (CO) from the Oregon/Washington 
BLM Office in Portland or the Willamette and Siuslaw National Forests in Eugene.  Concurrent 
task orders may also be issued.  Task orders issued for any of the identified offices shall be 
completed before additional task orders may be started for the same office, unless authorized by 
the CO.  Orders may be issued orally, by facsimile or by electronic commerce methods. 
 
A sample task order included in Section J is provided as an illustration.  Task orders may also be 
issued in other formats, e.g., purchase orders. 
 
Minimum amount to be ordered against the contract: $  80,000 
Minimum amount to be ordered by task order:  $    4,000 
Maximum amount to be ordered by task order:  $  80,000 
 
The total value of the contract will not exceed $350,000. 
 
REFER TO SECTION I, CLAUSES 52.216-18 ORDERING AND 52.216-19 ORDER 
LIMITATIONS, AND CLAUSE 52.216-22 INDEFINITE QUANTITY. 
 
THIS PROCUREMENT IS SET ASIDE FOR SMALL BUSINESS CONCERNS. 



Contract No. HAC013K00 
 
Section B - (continued) 
 
 
JOBS-IN-THE-WOODS COMPETITION LIMITATION 
 
Pursuant to Public Law 106-291, which waives full and open competition for Jobs-in-the-Woods 
projects, only offers received from offerors located in the following counties will be considered 
for award. 
 

Washington: Okanogan, Douglas, Chelan, Kittitas, Yakima, Klickitat, Skamania, Clark, 
Cowlitz, Wahkiakum, Pacific, Lewis, Pierce, Thurston, Grays Harbor, Mason, Jefferson, 
Clallam, Kitsap, Island, San Juan, King, Snohomish, Skagit, and Whatcom; 

 
Oregon:  Wasco, Jefferson, Deschutes, Lake, Klamath, Jackson, Josephine, Curry, Coos, 
Douglas, Lane, Linn, Benton, Lincoln, Marion, Yamhill, Polk, Clackamas, Multnomah, 
Hood River, Tillamook, Washington, Columbia, and Clatsop; 

 
California:  Siskiyou, Shasta, Tehama, Glenn, Lake, Trinity, Humboldt, Del Norte, and 
Mendocino. 

 
 
BID AND PERFORMANCE BONDS ARE REQUIRED FOR THIS SOLICITATION (SEE 
SECTION I - CLAUSE 52.228-1 BID GUARANTEE, AND SECTION H - CLAUSE H.12.0 
PERFORMANCE SECURITY).  THE BID GUARANTEE SHALL BE AN AMOUNT NOT 
LESS THAN 20 PERCENT OF THE TOTAL AMOUNT OF THE MAXIMUM ORDER 
($80,000). 



SECTION C - SPECIFICATIONS B Road Storm Proofing and Decommissioning  
 
C. l.0 GENERAL 
 

The purpose of this project is to storm proof and close roads in project areas by water 
barring, removing culverts, restoring stream channels, seeding and mulching exposed 
stream banks and fill, and installing berm barricades as designated by the 
Government.  Services shall be provided for the Eugene BLM District, Salem BLM 
District and the Willamette and Siuslaw National Forests. 

 
C.1.2 Location of Work 
 
C.1.2.1 Operations shall be confined to lands within the boundaries of the Salem and Eugene 

Districts of the BLM and Willamette and Siuslaw National Forests.  
 
C.1.2.2 The specific location of the worksites will be provided with each Task Order.  
 
C.1.3 Boundaries of Project Areas - The boundaries of the project areas are within the road 

prism of the roads to be treated. 
 
C.1.4 Access to Project Areas: 
 
C.1.4.1 Access - Access to most project areas is by all-weather and seasonal roads.  

Exceptions are shown on individual Project Area Maps.  Some units may require 
four-wheel drive vehicles or all terrain vehicles (ATV).  Approximate road conditions 
are also shown on the Project Area Maps. 

 
C.1.4.2 Spur roads shown on Project Maps may not be accessible by vehicle.    
 
C.1.4.3 Some project area(s), as designated on individual project maps, may require access 

through locked public or private gates.  Keys may be required and are available 
through the BLM Eugene District office or the specified Ranger District of the 
Willamette and Siuslaw National Forests.  The Contractor shall work with the 
appropriate office when additional arrangements are required for access.   

 
C.1.4.4 Gate Keys - The Contractor shall be responsible for the cost of replacement gate keys 

and locks if keys are not returned.  Keys must be returned prior to final payment.  If 
keys are not returned within 10 days after completion of contract, there will be a $100 
deduction from the final payment for each BLM key not returned.  

 
C.1.4.5 Motorized Equipment - Use of motorized equipment, other than hand-held equipment 

such as power saws and brush cutters, will not be permitted off designated roads in 
the project area without approval of the Contracting Officer or as otherwise provided 
herein. 

 
C.1.5 Camping 



 
The Contractor must obtain written authorization from the appropriate District office 
prior to camping on BLM or Forest Service administered lands.  Work camps may be 
established in locations authorized by the Contracting Officer Representative (COR). 
 Authorized camps and work sites shall be maintained in a sanitary and orderly 
condition by clearing the site(s) of all debris, refuse, and garbage before leaving the 
area. 

 
C.1.6 Operating Permits 
 

BLM projects only:  State law requires a permit to operate power driven machinery.  
Permits must be obtained from the State Forestry Office in Salem or at local offices 
prior to the operation of power driven machinery.  This requirement also applies to 
chainsaws. 

 
C.1.7  Fire Precautions - All applicable State fire laws shall be followed.  See Section J. 
 
C.1.8 Security of Materials - The Contractor may leave its equipment at the work site but is 

responsible for the equipment if it should be lost, stolen or damaged.  The Contractor 
shall reimburse the Government for all lost, wasted or damaged Government-
furnished material. 

 
C.1.9 Environmental Considerations 
 
C.1.9.1 Noxious Weed Control:  To prevent the spread of noxious weeds, all ground 

disturbing equipment shall be washed to remove plant parts, dirt and mud prior to 
entry onto and departure from Forest Service and Bureau of Land Management lands. 
 After working in an area of concern as designated by task order, the Contractor shall 
clean equipment before moving to other work locations.  Equipment will be inspected 
by the Government prior to entry onto and departure from project areas.  

 
C.1.9.2 Water Quality:  All ground soil disturbing operations are to be conducted during 

periods of low stream flow and dry weather.  Generally, this period would be July 1 
through October 15, these dates will vary depending on weather patterns.  All in 
stream work will be conducted between July 15 and October 15, unless otherwise 
required in the task order. 

 
C.1.9.3 Equipment Use and Maintenance:  Equipment shall be operated in a safe and efficient 

manner.  Operators and ground assistant(s) shall have sufficient skill and experience 
to properly perform the work assigned to them. 

 
Any maintenance work and refueling of equipment shall be done outside the stream 
channel.  Equipment shall be reasonably clean of dirt and grease prior to operations 
on Government Lands.  Should any gas or oil leakage occur while working in the 
stream, Contractor shall immediately remove the equipment from the stream and any  
contaminants shall be promptly cleaned up by the Contractor to DEQ/BLM standards. 



 
The Contractor shall furnish all repairs and operating needs including fuel, oil, and 
grease on his own time and at his own expense.  Contractor is responsible for any 
damage caused by its personnel and equipment to any existing structures or other 
improvements.  Any necessary repairs shall be at the Contractor's expense, at no 
additional cost to the Government, and shall be accomplished in a timely manner.  

 
C.1.10 Project Area Priority - The Government reserves the right to direct the sequencing of 

the work.  Certain project areas may be designated as higher priority, which would 
require earlier completion than other areas.  Items may run concurrently.   

 
C.1.11 Seasonal Restrictions for Threatened & Endangered (T&E) Species - Some task 

orders may have seasonal restrictions on mechanical operations due to threatened and 
endangered species.  Specific project areas affected will be identified on each task 
order. 

 
C.2.0 DEFINITIONS 

 
None.  

 
C.3.0 CONTRACTOR-FURNISHED MATERIAL 
 

The Contractor shall provide all tools, materials, equipment, transportation, labor, 
supervision and incidentals necessary to satisfactorily perform and complete the 
work. 

 
C.4.0 GOVERNMENT-FURNISHED MATERIAL 
 

The Government will furnish to the Contractor the following materials, supplies, 
property or services at the prework conference for each task order, as applicable: 

 
C.4.1 All Location and Project maps and Typical Drawings 
 
C.4.2 Gate keys 
 
C.4.3 Native Seed  
 
C.4.4 Weed Free Straw Mulch:  For Eugene District BLM task orders, mulch shall be 

available for the Contractor to pick up at either the Travis Tyrell Seed Orchard, 
located approximately 35 miles southwest of Eugene in Lorane, Oregon.  For Salem 
District BLM task orders, mulch shall be available at the BLM Road Maintenance 
Shop in Molalla, Oregon, located approximately 10 miles southeast of Oregon City.  
For Forest Service task orders, mulch shall be provided at a location identified in 
each task order, at a point within a 60 mile radius of Eugene, Oregon.  

C.5.0 SPECIFIC TASKS 
 



C.5.1  Item A - Storm Proofing 
 
C.5.1.1 The Contractor shall storm proof designated roads by placing water bars and berm 

barricades.  Water bars shall be placed at locations flagged in the field, listed on work 
sheets or at intervals as designated on the Typical Diagrams.  

 
C.5.1.2 Water bars shall be constructed so as to channel water away from existing ditch lines 

and across the road surface to the outside of the road shoulder.  Water bars shall be 
self-maintaining.  Water bars do not need to allow for vehicle passage unless 
designated by the Government.  See Water Bar Diagram, Sheet 2 under Section J. 
 

C.5.1.3 Unless otherwise designated, water bars shall be placed at 200 foot intervals, or as 
field conditions allow and with the following exceptions: 

 
a.  The 200 foot interval may be reduced by up to 75 feet if placement will facilitate 
     providing a water bar below a functioning culvert that is not designated for 
     removal. 

 
b.  The 200 foot interval may be extended or reduced by up to 75 feet in order to  
     discharge water over a less erodible surface.  For example, placement of water bar  
     to discharge water over a rock fill rather than an unvegetated soil fill. 

 
The Government may increase or decrease the spacing intervals so as to fit specific 
road conditions. 

 
C.5.1.4 All culvert inlets and catch basins shall be cleaned of material that interferes with 

water flow on culverts not designated for removal.  No clean out is required for those 
culverts that are not functioning due to damage or due to being completely plugged 
more than two feet from the inlet. 

 
C.5.1.5 Berms shall be constructed so as to completely close the road to vehicle traffic.  Berm 

barricades with trenches shall be constructed from material on-site and placed at the 
beginning of the designated road, unless otherwise directed by the Government.  See 
Barricade Details, Sheet 1, under Section J.  

 
C.5.2 Item B - Road Closure 
 
C.5.2.1 The Contractor shall place berm barricades to completely close off designated roads 

to vehicle traffic.  The barricades shall be placed at locations flagged in the field, or 
listed on work sheets as shown on the Typical Drawings.  

 
C.5.2.2 Berms with trenches shall be constructed from material on-site and placed at the 

beginning of the designated road, unless otherwise directed by the Government. 
C.5.2.3 Berm barricade trenches shall be constructed to allow water drainage away from 

streams and other erodible surfaces.   
 



C.5.3 Items C and D - Culvert Removal and Disposal - The Contractor shall remove 
culverts on designated roads.  Specific locations may be flagged in the field, listed on 
work sheets or otherwise designated by task order.  

 
C.5.3.1 Culvert Removal:  The Contractor shall remove culverts as designated by the 

Government.  The Contractor will be responsible for disposal of the removed culverts 
in a legal manner and for the payment of any fees required and shall submit proof of 
legal disposal prior to final payment for that task order. 

 
C.5.3.2 Excavation during culvert removal shall be accomplished in a manner that minimizes 

sedimentation from entering streams.  Temporary sediment control structures such as 
silt fencing or straw bales for short term sediment abatement shall be installed 
immediately downstream before excavation on culverts that are running water. 

 
C.5.3.3 Following culvert removal, the disturbed intermittent or live streambed shall be 

reshaped to the natural stream gradient with  sides sloped to a 1.5 to 1 grade.  See 
Excavation Diagram, Sheet 3, under Section J. 

 
C.5.3.4 Culvert overburden shall be spread on the road surface in a manner that will prevent 

entry into streams.  Remove culverts and excavate all fill material down to the 
original live stream bed.  The disturbed intermittent or live stream banks shall be 
reshaped to the natural stream gradient, prior to seeding and mulching.  

 
C.5.3.5 Trees cut or otherwise removed in the clearing area for the culvert removals shall be 

felled directionally in a manner that protects the trees outside the road prism from 
damage. 

 
C.5.3.6 Culvert overburden shall be spread on the road surface in a manner that will prevent 

entry into streams.  The fill material shall be contoured to slopes not exceeding 40 
percent and no closer than 20 feet from the top of the reconfigured stream channel. 

 
C.5.4 Item E - Removal of Fill - Should it be necessary to remove fill in excess of 6 feet but 

not in excess of 15 feet above the culverts designated for removal, additional payment 
shall be made under Item 5.  The depth of fill will be measured from the top of the 
culvert, to the centerline of the road. 

 
C.5.5 Item F - Seeding & Straw Mulching - Intermittent or live stream banks disturbed due 

to culvert removal shall be seeded at a rate of 15 lbs. per acre, and mulched with a 
two inch layer of straw.  Straw mulch shall be used to cover all exposed excavation 
and culvert overburden and shall be spread evenly.  Straw bales shall be staged at 
culvert removal sites before moving to the next removal site. 

 
REVISED 7/17/02 

Modification 2 
C.5.6 Item G - Road Decommissioning 
 



C.5.6.1 The Contractor shall provide ripping of the entire road surface to a depth of 18 inches 
with three or more rear-mounted ripper teeth.  On grades over 6%, water shall be 
shunted off the road either by placing ripping furrows or water bars placed at 200-
foot intervals.  

 
C.5.6.2 Berm barricades shall be constructed to close the road to vehicle traffic.  These berms 

with trenches shall be constructed from material on-site and placed at the beginning 
of the designated road, unless otherwise directed by the Government. 

 
C.5.6.3 Berm barricade trenches shall be constructed to allow water drainage away from 

streams and other erodible surfaces.  See Waterbar Drawing, Sheet 2, under Section J. 
 
║C.5.7 Item H - Road Ripping - The Contractor shall provide ripping of the entire road 
║  surface to a depth of 24 inches with an excavator. 
 
║C.5.8 Item I - End Haul of Waste Material - Load waste material and haul to a Government 
║ designated location, not to exceed 2 mile. 



SECTION E - INSPECTION AND ACCEPTANCE 
 
52.246-4 INSPECTION OF SERVICES - FIXED-PRICE (AUG 1996) 
 
   (a) Definitions.  AServices,@ as used in this clause, includes services performed, workmanship, 
and material furnished or utilized in the performance of services. 
 
   (b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract.  Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires. 
 
   (c) The Government has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract.  The Government 
shall perform inspections and tests in a manner that will not unduly delay the work. 
 
   (d) If the Government performs inspections or tests on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no 
increase in contract price, all reasonable facilities and assistance for the safe and convenient 
performance of these duties. 
 
   (e) If any of the services do not conform with contract requirements, the Government may 
require the Contractor to perform the services again in conformity with contract requirements, at 
no increase in contract amount.  When the defects in services cannot be corrected by 
reperformance, the Government may (1) require the Contractor to take necessary action to ensure 
that future performance conforms to contract requirements and (2) reduce the contract price to 
reflect the reduced value of the services performed. 
 
   (f) If the Contractor fails to promptly perform the services again or to take the necessary action 
to ensure future performance in conformity with contract requirements, the Government may (1) 
by contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Government that is directly related to the performance of such service or (2) terminate the 
contract for default. 
 
 E.1.0 INSPECTION AND ACCEPTANCE - The COR/PI will make periodic on the ground 

inspections.  Acceptance will be determined by a visual inspection of the areas 
requiring storm proofing and will be based on adherence to requirements stated in the 
specifications.  Nonconformance with any of the specifications will require rework to 
bring the work up to specification standards. 

 
E.2.0 MEASUREMENT AND PAYMENT - Payment will be made following satisfactory 

completion of task orders, at the unit rate as listed on each order.  



SECTION F - DELIVERIES OR PERFORMANCE 
 
F.1.0 CONTRACT TIME 
 

The Contractor shall begin work within   3   calendar days from the effective date of the 
notice to proceed.  The Contractor shall continue performance of the work under the 
contract without delay or interruption except by causes beyond his control as defined by 
contract clauses, or by the receipt of a "Suspend Work Order" issued by the Government. 
 Failure to do so may be cause for action under the "Default" clause.  The Contractor 
shall complete all work required within the time specified in the Schedule of Items. 

 
F.2.0 PROGRESS PLAN 
 

At the prework conference, the Contractor shall provide to the COR a written "work 
progress plan" that details his proposed work force and schedule to provide for orderly 
completion of the work within the contract performance time.  This work schedule must 
be acceptable to the Government.  At a minimum, the schedule should reflect a work 
progress rate equal to the available amount of contract performance time.  The unit 
sequence work schedule will be determined by the COR at the prework conference and 
may be subject to change because of normal variations in weather conditions at no 
change in contract time or price. 

 
 



SECTION G - CONTRACT ADMINISTRATION DATA  
 
G.1.0 CONTRACTING OFFICER'S REPRESENTATIVE DEFINITION 
 

The “Contracting Officer's Representative (COR)” is the on-the-ground administrator 
for the Contracting Officer. 

 
G.2.0 PROJECT INSPECTOR DEFINITION 
 

“Project Inspector” means the person designated by the COR to perform, as needed, 
on-the-job Government inspection of work accomplished by the Contractor. 

 
G.3.0   RESPONSIBILITIES OF THE CONTRACTING OFFICER'S REPRESENTATIVE 

AND PROJECT INSPECTOR 
 
G.3.1 The COR’s authorities and responsibilities are defined in the COR’s Designation 

Letter.  The COR is authorized to clarify technical requirements, and to review and 
approve work which is clearly within the scope of work.  The COR is NOT 
authorized to issue changes pursuant to the changes clause or to in any other way 
modify the scope of work. 

 
G.3.2 The Project Inspector is responsible for checking the Contractor’s compliance with 

the technical specifications, drawings, work schedule, and labor provisions at the site 
of the work. 

 
G.4.0   NOTICE TO PROCEED 
 
G.4.1  After award of contract, the COR will issue to the Contractor a written notice to 

proceed.  Issuance of the notice may be delayed for a reasonable time, at the 
discretion of the Government, if adverse soil, vegetative, or climatological conditions 
exist. 

 
G.4.2 The Contractor shall perform no preliminary work prior to receipt of the written 

notice to proceed.  Contract time starts on the effective date of the notice to proceed. 



SECTION H - SPECIAL CONTRACT REQUIREMENTS  
  
H.1.0 WORK HOURS 
 

Work hours under this contract shall be limited to the time between one-half hour 
before sunrise to one-half hour after sunset each day.  No work will be done on 
Sunday unless mutually agreed upon. 

 
H.2.0 PROSECUTION OF THE WORK 
 
H.2.1 The capacity of the Contractor's plant, method of operation, and forces employed 

shall, at all times during the continuance of the contract, be subject to the approval of 
the Contracting Officer and shall be such as to assure the completion of the work 
within the specified period of time.  To the extent stated in the specifications, the 
Contracting Officer shall have the right to select the sequence in which the individual 
work will be completed. 

 
H.2.2 If work is seriously or chronically deficient, the Contractor's right to proceed may be 

suspended until the performance problems can be resolved and work may resume.  
The contract time will continue to run during any such period of suspension. 

 
H.2.3 The Contracting Officer may, in writing, require the Contractor to remove from the 

work any employee found to be working in an unsafe manner. 
  
H.3.0 ENVIRONMENTAL INTERRUPTION OF WORK 
 
H.3.1 Environmental - The Contracting Officer, by issuance of a suspend work order, may 

direct the Contractor to shut down any work that may be subject to damage due to 
weather conditions or fire danger.  The Contractor will be given a resume work order 
which will document the date the work suspension ends.  An allowance has been 
included in the contract time for short term environmental delays up to one day at a 
time.  The count of contract time will therefore continue during work interruptions of 
one day or less, but the count of contract time will stop during work interruptions in 
excess of one day at a time.  All periods of interruptions directed by the Government 
will be documented.  The Contractor will not be entitled to additional monetary 
compensation for such suspensions regardless of duration. 

 
H.3.2 Endangered Species - The Government may direct the Contractor to discontinue all 

operations in the event that listed or proposed threatened or endangered plants or 
animals protected under the Endangered Species Act of 1973, as amended, or Federal 
candidate (Category 1 and 2), sensitive or state listed species, identified under BLM 
Manual 6840, are discovered to be present in or adjacent to the project area.  Actions 
taken under this paragraph shall be subject to the Suspension of Work clause in 
Section I, FAR 52.242-14. 

 
 



H.4.0 PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL RESOURCES 
 

If, in connection with operations under this contract, the Contractor, subcontractors, 
or the employees of any of them, discovers, encounters or becomes aware of any 
objects or sites of cultural value on the project area, such as historical or prehistorical 
ruins, graves or grave markers, fossils, or artifacts, the Contractor shall immediately 
suspend all operations in the vicinity of the cultural value and shall notify the COR in 
writing of the findings.  No objects of cultural resource value may be removed.  
Operations may resume at the discovery site upon receipt of written instructions.  
Actions taken under this paragraph shall be subject to the Suspension of Work clause 
in Section I, FAR 52.242-14. 

 
H.5.0 SUBCONTRACTS 
 

If the contractor desires to subcontract any work under the contract, it shall obtain the 
Contracting Officer's written consent.  The request to subcontract shall contain the 
following information: 

 
a. Name of subcontractor 

 
b. Description and amount of supplies or services to be subcontracted.  The 

Contractor shall insert in any subcontracts all applicable clauses contained in the 
contract. 

 
H.6.0   RESTORATION OF RESOURCES 
 
H.6.1 Cleanup - The Contractor is responsible for cleaning up all camp and worksites 

before leaving the area.  Final payment may be withheld until the Contractor has 
complied with this requirement. 

 
H.6.2 Access Roads - Public or private access roads damaged by the Contractor shall be 

restored, at his expense, to the same condition they were in at the commencement of 
work. 

 
H.7.0 FIRE DANGER SEASON 
 

If the COR allows the Contractor to continue work during periods of Closed Fire 
Season, the Contractor shall comply with all applicable State laws relating to fire 
prevention and with all special conditions of work as directed by the COR. 
 
 
 
 
 

H.8.0 PERFORMANCE AND PAYMENT SECURITY 
 



H.8.1 The successful offeror shall furnish to the Contracting Officer performance security 
on Standard Form (SF) 25 in the penal sum of 20 percent of the original contract 
price and payment security on SF 25A in the penal sum of 20 percent of the original 
contract price.  The security shall be submitted within ten (10) days after receipt of 
written notification of award. 

 
H.8.2 Performance and payment security may be in the form of a corporate or an individual 

surety, certified or cashier's check, bank draft, postal money order, irrevocable letter 
of credit, currency or certain bonds or notes of the United States.  

 
H.8.3 Each corporate surety bond, executed by an agent or attorney-in-fact for a corporate 

surety, is required to have submitted with it a power of attorney specifically naming 
the agent or attorney-in-fact to represent the corporate surety.  The power of attorney 
shall be executed upon a date reasonably proximate to the date of the bond or shall be 
accompanied by a certification of the surety to the effect that the power of attorney 
was in full force and effect upon a date reasonably proximate to the date of the bond. 

 
H.8.4 Each individual surety shall be submitted in accordance with Clause 52.228-11, 

Pledge of Assets. 
 
H.8.5 Certified or cashier's checks, bank drafts, postal money orders, and certain bonds or 

notes of the United States shall be drawn payable to the Bureau of Land Management 
(BLM) and reference the applicable contract number.  Securities or currency may be 
deposited by the BLM in the U.S. Treasury.  Irrevocable letters of credit (ILC) shall 
be issued by a federally-insured financial institution in the name of the contracting 
agency and which identify the agency and solicitation or contract number for which 
the ILC is provided (see clause 52.228-14). 

 
H.8.6 Performance security shall be maintained through date of final payment, except for 

the security interest in the individual surety (lien on real property or personal property 
in escrow) and ILCs, which both shall be maintained for 90 days following final 
payment or until completion of any warranty period, whichever is later. 

 
H.8.7 Payment security shall be maintained for 90 days following final payment. 



H.9.0 JOBS-IN-THE-WOODS DISPLACED TIMBER WORKER 
 

This solicitation is Federally funded by Jobs-in-the-Woods monies.  Therefore, the 
contractor shall use its best efforts to fill any employment openings with displaced 
timber workers.  Displaced timber workers may be located through the following 
sources: 

 
a. Graduates of Jobs-in-the-Woods demonstration programs, lists of whom can be 

obtained from: 
 

Community Services Consortium 
Dan Hayes, (541) 758-2633 
545 SW Second Street, Suite A 
Corvallis, OR 97333 

 
MTC Training & Placement Services 
Jill Elkins, (503) 325-1156 
395 11th Street 
Astoria, OR 97103 

 
Rogue Institute 
Jake Crabtee, (541) 482-6031 
500 A Street 
Astoria, or 97103 

 
b. Workers identified by: 

 
State of Oregon Department of Employment 
Tom Shorten, (503) 947-1666 
875 Union NE 
Salem, OR 97311 

 
c. Workers meeting the definition in the clause entitled AJobs-in-the-Woods 

Employment Data Collection Requirements@. 
 
 



SECTION J - LIST OF ATTACHMENTS 
 
 
Classification and Wages of Government Employees 
 
Wage Determination 
 
Fire Requirements Procedures - BLM  
 
Fire Requirements Procedures - Forest Service 
 
Sample Task Order 
 
Salem District BLM Vicinity Map 
 
Eugene District BLM Vicinity Map   
 
Willamette & Siuslaw National Forest Vicinity Map  
 
Drawings (3 sheets) 



SECTION J - FIRE REQUIREMENTS PROCEDURES - BLM 
 
This outline covers the fire protection requirements of a contractor or private party who performs 
service or construction contracts on BLM land.  In western Oregon, the BLM allows Oregon Forest 
Law (ORS) and Oregon Administrative Rules (OAR) to apply to these operations on BLM lands 
rather than develop similar rules applicable only to BLM lands. 
 
1.  CLOSED FIRE SEASON  
 
The closed fire season means that fire season has been declared.  ORS 477.505 gives the State 
Forester the authority to establish the fire season.  The authority has been delegated to the District 
Foresters around the state who issue public notices through the newspapers and radio when fire 
season will be closed for their individual districts.  Closed fire season depends upon the drying of 
forest fuels, rainfall, and time of year.  During the closed fire season, the following requirements 
must be met: 
 
Χ  Fire tools must be on site; 
Χ  Fire extinguisher must be in all vehicles; 
Χ  Chainsaws must have a .023-inch mesh screen installed in the exhaust; 
Χ  Only unmodified saws are to be used in the forest; 
Χ  Approved spark arresters must be on all internal combustion engines; 
Χ  Watchman service must be provided for 3 hrs after shutdown of power equipment for the day; 
Χ  No smoking is permitted while working or traveling through any operations area in the forest; 
Χ  No use of explosives is permitted unless approved by the State Forester's representative; 
Χ  Permits to burn are required unless waived by a representative of the State Forester. 
 
Changes or modifications to the above requirements are possible depending upon changes in State of 
Oregon law and requirements of the State Districts and Protective Associations.   
 
2.  FIRE PRECAUTION LEVELS 
 
There are 4 fire precaution levels that begin with level 1 at the start of the closed fire season and can 
go through level 4 if conditions warrant.  The fire precaution levels restrict certain forest operations 
as the fire danger increases.  It is the responsibility of the individual operating on forest land to know 
the precaution level for the day and take the correct fire precautions.  There are no precaution levels 
prior to the closed fire season.  Each fire precaution level requires adherence to the restrictions 
applicable to all lower levels in addition to the limits placed by that level. 
 
Level 1 is the lowest level of fire danger usually occurring early in the season and perhaps again 
after significant rainfall during the season.  All requirements listed above apply.  Waivers may be 
issued by the State Districts or Protective Associations and these MUST be approved by the BLM.   
Waivers will only be considered if the conditions on the work site are not as severe as predicted.  
The requirements for fire tools on site, screens installed in saws, and fire extinguishers with saws 
will not be waived. 
 



Level 2 is the partial hootowl where saws can operate from first light in the morning until 1:00 p.m. 
in the afternoon.  From 1:00 p.m. until the end of the day saws are to be shut down.  Waivers for 
operating beyond the 1:00 p.m. shutdown will be evaluated on a site-by-site basis.   
 
Level 3 is the partial shutdown of all forest industrial operations and shuts down contractor 
operations with few exceptions.  Waivers may be issued on a site-by-site basis. 
 
Level 4 is the general shutdown of all contractor operations.  Waivers will not be issued.  
Landowners are permitted entry into their lands. 
 
ORS. 477.066 requires that an operator on forest land take immediate action to control and 
extinguish a fire on forest land.  The contractor shall take this action and notify the BLM and the 
nearest State of Oregon District office immediately. 
 
OAR. 629-43-030 requires watchmen to be: 
  
Χ  Physically capable and experienced in operating any firefighting equipment on site. 
Χ  On duty for 3 hours after the shutdown of the last power-driven equipment for the day. 
Χ  Furnished adequate facilities for transportation and communications in order to summon 
    assistance if needed. 
Χ  Patrolling and visually inspecting all sites where work was done during the day. 
 
3.  FIRE TOOLS REQUIRED DURING CLOSED FIRE SEASON 
  
The operator/contractor shall furnish fire tools to all personnel on site using the following 
combinations. 
 
                                           NUMBER OF PERSONNEL                                                                

1- 4 5 6 7 8 9 10 11 12 13 14 
KIND OF TOOLS             NUMBER OF TOOLS REQUIRED                        
Pulaskis 1 1 1 1 1 1 2 2 2 2 2 
Shovels 2 2 2 3 3 3 3 4 4 5 5 
Hazel hoes 1 2 3 3 4 5 5 5 6 6 6 
 
In addition to the above handtools, the operator/contractor must provide a backpack pump can filled 
with water located with the tool box in a readily available area. 
 
All shovels are to be size 0 or larger, long handled.  All tools shall be sharp and ready for service. 
Fire extinguishers as follows: 
 
 Χ  For chainsaws - 8 oz. capacity by weight. 
 Χ  For vehicles -  UL rating of at least 4 BC. 



SECTION J - FIRE REQUIREMENTS PROCEDURES - FOREST SERVICE 
 
 
1.  Fire Period and Closed Season  
 
Specific fire prevention measures are listed below and shall be effective for the period April 1 to 
October 31 of each year.  The Forest Service may change the dates of said period by advance 
written notice if justified by unusual weather or other conditions.  Required tools and equipment 
shall be kept currently in serviceable condition and immediately available for initial attack on 
fires. 
 
2.  Fire Plan 
 
Before starting any operations on the project, the Contractor, Permittee, Licensee, or Purchaser, 
hereinafter referred to as the "Contractor," shall prepare a fire plan in cooperation with the 
Contracting Officer providing for the prevention and control of fires in the project area. 
 
The Contractor shall certify compliance with fire protection and suppression requirements before 
beginning operations during the fire period and closed season, and shall update such certification 
when operations change. 
 
3.  Substitute Measures 
 
The Contracting Officer may by written notice authorize substitute measures or equipment or 
may waive specific requirements during periods of low fire danger. 
 
4.  Emergency Measures 
 
The Forest Service may require emergency measures, including the necessary shutting down of 
equipment or portions of operations in the project area during periods of fire emergency created 
by hazardous climatic conditions.  
 
5.  Fire Control 
 
The Contractor shall, independently and in cooperation with the Forest Service, take all 
reasonable action to prevent and suppress fires in the project area.  Independent initial action 
shall be prompt and shall include the use of all personnel and equipment available in the project 
area.   
 
For the purpose of fighting forest fires on or in the vicinity of the project which are not caused 
by the Contractor's operations, the Contractor shall place employees and equipment temporarily 
at 
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the disposal of the Forest Service.  Any individual hired by the Forest Service will be employed 
in accordance with the Interagency Pay Plan for Emergency Firefighters.  The Forest Service 
will compensate the Contractor for equipment rented at fire fighting equipment rates common in 
the area, or at prior agreed to rates. 
 
6.  Compliance with State Forest Laws 
 
Listing of specific fire precautionary measures herein is not intended to relieve the Contractor in 
any way from compliance with the State Fire Laws covering fire prevention and suppression 
equipment, applicable to operations under this contract, permit or license. 
 
7.  Fire Precautions 
 
Specific fire precautionary measures are as follows: 
 

a. Smoking and Open Fires 
 

Smoking and fires shall be permitted only at the option of the Contractor.  The Contractor 
shall not allow open fires on the project area without advance permission in writing from 
Forest Service. 

 
Unless restricted by State Law or Federal Regulation, smoking shall be permitted only in 
such portions of the project area that are free of flammable material.  Smokers shall sit 
down to smoke in such a position that any burning material will fall within a cleared area, 
and shall extinguish and press out in mineral soil all burning material before leaving the 
cleared area. 

 
b. Fire Extinguishers and Equipment on Trucks, Tractors, etc. 

 
All power-driven equipment operated by the Contractor on National Forest land, except 
portable fire pumps, shall be equipped with one fire extinguisher having a UL rating of at 
least 5 BC, and one "D" handled or long handled round point shovel, size "0" or larger.  
In addition, each motor patrol, truck and passenger-carrying vehicle shall be equipped 
with a double-bit axe or Pulaski, 3-1/2 pounds or larger.   

 
Equipment shall be kept in a serviceable condition and shall be readily available. 

 
c. Power Saws 

 
Each gasoline power saw operator shall be equipped with a pressurized chemical fire 
extinguisher of not less than 8-ounce capacity by weight, and one long-handled round 
point shovel, size "0" or larger.  The extinguisher shall be kept in possession of the saw 
operator at all times.  The shovel shall be accessible to the operator within 1 minute. 
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d. Extinguishers 



 
One refill for each type or one extra extinguisher sufficient to replace each size 
extinguisher required on equipment shall be safely stored in the fire tool box or other 
agreed upon place on the project area that is protected and readily available. 

 
e. Spark Arresters and Mufflers 

 
Each internal combustion engine shall be equipped with a spark arrester meeting either 
(1) USDA Forest Service Standard 5100-1a, or (2) appropriate Society of Automotive 
Engineers (SAE) recommended practice J335(b) and J350(a) as now or hereafter 
amended unless it is: 

 
(1) Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  

There shall be no exhaust bypass. 
 

(2) A passenger-carrying vehicle or light truck, or medium truck up to 40,000 GVW, 
used on roads and equipped with a factory-designed muffler complete with baffles 
and an exhaust system in good working condition. 

 
(3) A heavy duty truck, such as a dump or log truck, or other vehicle used for 

commercial hauling, used only on roads and equipped with a factory designed 
muffler and with a vertical stack exhaust system extending above the cab. 

 
Exhaust equipment described in this subsection, including spark arresters and 
mufflers, shall be properly installed and constantly maintained in serviceable 
condition. 

 
f. Emergency Fire Precautions 

 
The Contractor shall restrict operations in accordance with the Industrial Fire Precaution 
Levels listed below.  The Forest Service may change the Industrial Fire Precaution 
Levels to other values upon revision of the National Fire Danger Rating System and may 
change the specific Industrial Fire Precaution Levels when such changes are necessary 
for the protection of the National Forest.  When sent to the Contractor, the revised 
Industrial Fire Precaution Levels will supersede the attached levels. 
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INDUSTRIAL FIRE PRECAUTIONS SCHEDULE 
 

LEVEL INDUSTRIAL FIRE PRECAUTION (IFPL) 
 

I. Closed season - Fire precaution requirements are in effect.  A fire watch/security 
is required at this and all higher levels unless otherwise waived. 

 
II. Partial hootowl - The following may operate only between the hours of 8 p.m. and 

1 p.m., local time: 
 

a.   power saws, except at loading sites; 
b.   cable yarding; 
c.   blasting; 
d.   welding or cutting of metal. 

 
III. Partial shutdown - The following shall be prohibited except as indicated: 
 

Cable yarding - except that gravity operated logging systems employing non-
motorized carriages may be operated between the hours of 8 p.m. and 1 p.m., 
local time, when all block and moving lines, except the line between the carriage 
and the chokers, are suspended 10 feet above the ground; 

 
Power saws - except power saws may be used at loading sites and on 
tractor/skidder operations between the hours of 8 p.m. and 1 p.m., local time. 

 
In addition, the following are permitted between the hours of 8 p.m. and 1 p.m., 
local time: 

 
a.   tractor/skidder operations; 
b.   mechanized loading and hauling of any product or material; 
c.   blasting; 
d.   welding or cutting of metal; 
e.   any other spark-emitting operation not specifically mentioned. 

 
IV. General shutdown - All operations are prohibited. 

 
The following definitions shall apply to these Industrial Fire Precaution Levels: 

 
Cable yarding systems:  A yarding system employing cables and winches in a 
fixed position. 

 
Closed season (Fire Precautionary Period):  That season of the year when a fire 
hazard exists as declared by the responsible agency official. 
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Contracting Officer:  The person executing the contract, permit or license on 



behalf of the Government and includes that person's designated representative, 
acting within the limits of their authority or the duly appointed successor to the 
individuals. 

 
Loading sites/woods site/project area:  A place where any product or material 
(including but not limited to logs, firewood, slash, soil, rock, poles, posts, etc.) is 
placed in or upon a truck or other vehicle. 

 
Low hazard area:  Means any area where the responsible agency representative 
(WDNR, ORF, BIA, BLM) determines the combination of elements reduces the 
probability of fire starting and/or spreading. 

 
Tractor/skidder operations:  include a harvesting operation, or portion of a 
harvesting operation, where tractors, skidders, or other harvesting equipment 
capable of constructing fireline, are actively yarding forest products and can 
quickly reach and effectively attack a fire start. 

 
Waivers, written in advance, may be used for any and all activities.  Activities for 
which waivers may be issued include, but are not limited to: 

 
a.  mechanized loading and hauling; 
b.  road maintenance such as sprinkling, graveling, grading and paving; 
c.  cable yarding using gravity systems or suspended lines and blocks, or other 
yarding systems where extra prevention measures will significantly reduce the 
risk of fire; 
d.  powers saws at loading sites or in felling and bucking where extra prevention 
measures will significantly reduce the risk of fire; 
e.  maintenance of equipment (other than metal cutting and welding) or 
improvements such as structures, fences and powerlines. 

 
Such waiver, or substitute precautions will prescribe measures to be taken by the 
Contractor to reduce the risk of ignition, and/or the spread of fire.  The 
Contracting Officer shall consider site specific weather factors, fuel conditions, 
and specific operations that result in less risk of fire ignition and/or spread than 
contemplated when precaution level was predicted.  Consideration shall also be 
given to measures that reduce the precaution levels above.  The Contractor shall 
assure that all conditions of such waivers or substitute precautions are met. 

 
The Contractor shall obtain the predicted Industrial Fire Precaution Level daily, 
prior to the start of work, from the appropriate Ranger District headquarters.  If 
predictions made after 6:00 p.m., local time, are significantly different than the 
original prediction, the Forest Service will inform the Contractor when changes in 
restrictions or industrial precautions are made. 
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NOTE:  The IFPL system does not apply on lands protected by ODF east of the 
summit of the Cascades. 

 
Where hauling involves transit through more than one shutdown/regulated use 
area, the precaution level at the woods loading site shall govern the level of haul 
restriction, unless otherwise prohibited by other than industrial precaution level 
system. 

 
8.  Fire Tools 
 
The Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or 
compartment of sound construction with a hinged lid and hasp so arranged that the box can be 
secured or sealed.  The box shall be red and marked "Fire Tools" in letters one inch high.  It shall 
contain a minimum of: 
 

a.   2 axes or Pulaskis with a 32-inch handle; 
b.   3 adze eye hoes.  One Pulaski may be substituted for 1 adze eye hoe; 
c.   3 long-handled, round point shovels, size "0" or larger. 

 
9.  Fire Security 
 
When the Industrial Fire Precautions Level is "I" or higher, unless a waiver is granted, the 
Contractor shall designate a person who shall perform fire security services listed below on the 
project area and vicinity.  The designated person shall be capable of operating the Contractor's 
communications and fire fighting equipment specified in the contract, excluding helicopters, and 
of directing the activities of the Contractor's personnel on forest fires.  In lieu of having the 
designated person perform the required supervisory duties, the Contractor may provide another 
person meeting the qualifications stated above to direct the activities of Contractor's personnel 
and equipment during all fire fighting activities.   
 
Services described shall be for at least 1 hour from the time the Contractor's operations are shut 
down.  For the purposes of this provision, personnel servicing equipment, and their vehicles, 
who are not engaged in cutting or welding metal are excluded.   
 
Fire security services shall consist of moving throughout the operation area or areas constantly 
looking, reporting, and taking suppression action on any fires detected.  Where possible, the 
designated person shall observe inaccessible portions of helicopter operating areas from vantage 
points within or adjacent to project area. 
 
10.  Blasting 
 
Whenever the Industrial Fire Precaution Level is "II" or greater, a fire security person equipped 
with a long-handled, round point, No. "0" or larger, shovel, and a five-gallon backpack pump can 
filled with water will stay at location of blast for 1 hour after blasting is done.  Blasting may be  
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control. 
permission of Forest Service, which may specify conditions under which such explosives may be 
used and precautions to be taken. 
 
Additional Fire Precautionary Measure 2 - Communications 
 
11.  The Contractor shall provide adequate two-way communication facilities to report a fire to 
Forest Service within 15 minutes of detection.  FCC Regulations prohibit commercial use of 
Citizen Band (CB) radios.   (CB's are not considered adequate two-way communications). 
 
Such communications shall be operable during periods of operation of power-driven equipment, 
including the time fire security is required.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 7 of 7    



 

 

SECTION J - SAMPLE TASK ORDER 
 
To:  Prospective Offeror From: Bureau of Land Mgmt. (952) 

Branch of Procurement Mgmt. 
P.O. Box 2695 
Portland, Oregon  97208 

 
Contract No:  HAC013xxx Requesting Office:   Eugene D.O. BLM 
Item Number(s):  1 Task Order No:        1  

Task Order Date:     06/15/02  
 
Item  Est         Unit       Total 
 No.                    Description Qty. Unit        Price        Amount     
 
1 Storm Proofing   A   X        B     AB 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL $_________ 
PERFORMANCE TIME:  10 Calendar days from the date of the task order 
ESTIMATED START WORK DATE:  July 15, 2001 through October 1, 2001  
 
****************************************************************************** 
Accounting and Appropriation Data: 
 
 
****************************************************************************** 
 
 
 
                                                                 ___________________________________ 
Name and Title of Signer Name of Ordering Officer 
 
                                                                ____________________________ ______ 
Contractor=s Signature                  Date Ordering Officer's Signature             Date 


